

DeFrancoPlumbing

www.defrancoplumbing.com

Sent Via Email: gszczesny@palatinelibrary.org

January 7, 2025

Palatine Public Library District
700 N. North Court
Palatine, IL 60067

Attn: Gregg Szczesny

Plumbing Proposal For:

Afternoon:

We are pleased to provide our plumbing proposal for the above reference project. We will furnish and install (1) new 3" 957 NRS Main Domestic Backflow device (spec attached) and Stainless-steel strainer with air gap and remove failed interior rusted device. Re-pipe from service to RPZ for proper set up, and remove dead end bypass at meter. We will clean, flush and test device. We will post the passing results and deliver a copy to your water purveyor.

Material:

- (1) Watts 3" 957 RPZ
- (1) Stainless Steel Strainer & (1) Air Gap
- (2) 3" Ball Valves - (1) 1 1/2" Ball Valve – (1) 3" Dielectric Union–(3) 3" Flanges w/Bolt Kits & gaskets
- Approx. 5' of 3" Type L Copper and all appropriate fittings
- Approx. 5' of 1 1/2" Type L Copper and all appropriate fittings

For the sum of:	\$11,818.00
For Premium Time Add:	\$1,248.00

***Water to building will be shut off during replacement – approx. 8 hours**

NOTE:

THIS QUOTATION IS FOR ACCEPTANCE WITHIN 30 DAYS. THIS OFFICE MUST BE NOTIFIED WITHIN THE 30-DAY PERIOD IN ORDER TO NEGOTIATE A TIME EXTENSION FOR THIS PROPOSAL.

Inclusions:

- ✓ IDPH Licensed Union Plumbers
- ✓ Hydraulic Hoist
- ✓ Van & Tools
- ✓ Genuine OEM certified lead-free components
- ✓ IEPA Certified CCC Device Inspector

Please be aware that the above pricing does not include the following items:

- . Permit and/or Fees, if applicable
- . Premium Time (unless selected above)
- . Positive shut down
- . Reuse existing hangers
- . Flushing of fixtures after replacement and/or Repairs to fixtures
- . Asbestos abatement or removal
- . Pipe coverings

Thank you for the opportunity to quote the plumbing portion of this project. We trust our proposal will meet with your approval. However, should you have any questions on the above or require any further clarification, please do not hesitate to contact our office.

Sincerely,

DEFRANCO PLUMBING, INC.

_____ Accept
_____ Decline

Krista Eaton

Krista Eaton – Service Coordinator/Project Manager

Signature of Authorized Agent